
Details of Bid Lot Numbers

Reasons for the rejection of the bidders are as given below: -

1. RMN - GVR Joint Venture: -

(a) Bid Security: The Bid Security in the form of Bank Guarantee submitted by the
bidder is determined to be a non-compliant Bank Guarantee as per ITB 19.3 and
19.4 supplemented by Section 2: Bid Data Sheet of the Bidding document. Hence,
the bid is rejected by the Employer as non - responsive.

2. BHARTIA - BVEPL (Joint Venture): -

(a) Ongoing lnvestigation: Bidders are required to disclose and provide details of
ongoing investigation as provided under para (k) of the Letter of Technical Bid of the
Bidding document. The Bidder had failed to disclose an ongoing investigation by
Central Bureau of lnvestigation (CBl) during the period from 04.02.2023 to
19.06.2023 (Bid submission deadline) against the lead partner of the JV firm i.e.,
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Project Title

lnvitation for Bid (lFB) No.

Open Competitive Bid (OCB) No.

Contract Package Name

Reference No.

lmphal Ring Road Project

221 P D I P lui I R R/P RO C -CW I 2022 I 03 d ated 20 . 03.2023

M N/ PWD/EAP/P ROC.W I2O22I O 1

Construction of lmphal Ring Road - Package 1: Km 0.00
to Km 14.715, Km 14.960 to Km 17.900 and Spurto DDK
(Length: 19.225 Km)

IRRP-CW-01

sl.
No.

Name of Bidders
who submitted

the Bid

Bid price as read
out at Bid opening

(rNR)

Evaluated Price
Bid (rNR)

Remarks

1
RMN - GVR
Joint Venture

Technical Bid was non-
responsive to the
requirement of the
Bidding Document (Not-
qualified) and the Price
Bid remained unopened.

2.
AKELIK - KSIPL
(JV)

340,20,00,000/-
(lndian Rupee
Three Hundred
Forty Crore Twenty
Lakh only)

340,20,00,000/-
(lndian Rupee
Three Hundred
Forty Crore Twenty
Lakh only)

Technically Qualified
and the Price Bid was

opened on 08.12.2023 at

15:00 Hrs (lndian

Standard Time)

3.

BHARTIA .

BVEPL (Joint
Venture)

Technical Bid was non-
responsive to the
requirement of the
Bidding Document (Not-
qualified) and the Price
Bid remained unopened.

ABCI - DRAIPL
(Joint Venture)

Technical Bid was non-
responsive to the
requirement of the
Bidding Document (Not-
qualified) and the Price
Bid remained unopened.

4.

II*



Bhartia lnfra Projects Ltd in its submission of the Bid. The office of the Head of
Branch, Central Bureau of lnvestigation, Anti-Corruption Unit lV/AC-ll, New Delhi
and Central Bureau of lnvestigation, Anti-Corruption Branch, Guwahati, respectively
had confirmed that CBI was investigating the firm during the period from 04.02 -2023
to 19.06.2023. The non-disclosure, therefore, constitutes "misrepresentation and
misleading or attempt to mislead" as provided under Para (v) of the Letter of
Technical Bid and concealment of facts which may lead to the automatic rejection of
the Bid.

(b) History of Nonperforming Contracts: The Contract executed by the Lead partner
of the JV firm "Bhartia lnfra Projects Ltd." for the work "Earthwork, Construction of
Major and Minor Bridges (as per Br. List Attached) and Protection Works
Between Ch. 115930 to 124660 in Gonnection with Construction of Jiribam -
Tupul - lmphal New BG Railway Line Project" under Northeast Frontier Railway
(Construction Organisation) vide Contract Agreement No. ConlJ-112612 dated
12.O3.2O2O was terminated by the Competent Authority of Northeast Frontier
Railway for the stated reasons of "no action to commence the work / show adequate
progress of the work" vide letter No. W60/CON/J-l/EMBl2019l08lRT-112612 dated
26.09.2022. This, as determined by the Employer under Clause 2.2.1 history of
Nonperforming Contracts of Section 3: Evaluation and Qualification Criteria of the
Bidding document and also concurred by the funding Agency, "Asian Development
Bank" is Nonperformance. The bidder, therefore, fails to meet the critical
requirement under clause 2.2.1 History of Nonperforming Contracts of Section 3:
Evaluation and Qualification Criteria of the Bidding document. Bidders are also
required to disclose I describe history of Nonperforming contracts as provided in
Form Con - 2 of Section 4: Bidding Forms. The bidder has failed to disclose this
information in the bid submission. This is considered as concealment of facts and is
considered as "fraudulent practice" as provided under clause 3.1 of Section 1:

lnstructions to Bidders of the Bidding document.

As the Bidder had failed to disclose critical information, and had failed to meet the
critical requirements as detailed above, the Bid was determined to be non -
responsive and the Bid was rejected.

3. ABGI - DRAIPL (Joint Venture)

(a) Ongoing lnvestigation / Charges: The bidder had failed to disclose ongoing court
cases filed by Central Bureau of lnvestigation under the Prevention to Corruption
Act, 2018 against the lead partner of the Joint Venture "M/S ABCI lnfrastructures
Pvt. Ltd." as required under para (k) of the Letter of Technical Bid in its submission.
This constitutes "misrepresentation that is knowingly or recklessly misleading or
attempts to mislead" as provided under Para (v) of the Letter of Technical Bid and
concealment of facts and which may result in automatic rejection of the Bid.

As the Bidder had failed to disclose the critical information, the Bid was determined
to be non - responsive and the Bid was rejected.

Summary scope of contract awarded: -

The scope of the contract awarded has the provision for Construction of 19-225 km of roads
with flexible pavement within lmphal East District, which includes 5.385 km of 4 lane road and
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Name of Winning Bidder Gontract Price (!NR) Duration of Contract

AKELTK - KSrPL (JV)

340,20,00,0001-

(lndian Rupee Three Hundred
Forty Crore Twenty Lakh only)

Construction Period - 2 years
and 4 months

Operation and Maintenance
Period - 5 years

$^/



13.840 km of 2lane road incorporating highest standard of road safety measures furniture,
improvement of junctions and footpath cum lined drains through-out the stretch including 1

Major Bridge, 3 Minor Bridges and other permanent structures. Further, 8.215 km of road is to
be constructed as green field alignment. The work has the following sub heads:

a) Site Clearance and Dismantling
b) Earthwork
c) Granular Sub Base and Base Course
d) Bituminous Course
e) Culverts

0 Bridges
g) Drainage Works and Protection Works
h) Traffic Signs, lt/arkings and Other Appurtenances.
i) Miscellaneous
j) ltflaintenance during construction & safety arrangements
k) Environmental works (ltlitigation, [Vlonitoring, Training etc., )
l) Construction of Community Centres

,r.#, ",rsinsh)Project Director - cum - Chief Engineer
EAP, PWD Manipur
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